
City of Bonney Lake
Grainger Springs Pump House Replacement
Bid Tabulation 
Bid Opening January 17th 2024 @ 10AM -Cedarview Room 

Engineers Estimate McClure & Sons, Inc. Serpanok Construction Kassel&Associates, Inc

Bid Item Schedule A
Material 

Units Quantity Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price 
1 Mobilization, Demobilization, Site Preparation, and Clean-up LS 1               $209,000 $100,000 $240,000 $648,811
2 Temporary Erosion and Sedimentation Control LS 1               $20,000 $15,000 $8,000 $15,000
3 Excavation Safety and Shoring LS 1               $23,000 $17,000 $5,000 $13,500
4 Demolition LS 1               $41,000 $40,000 $50,000 $35,000
5 Site Work LS 1               $140,000 $170,000 $200,000 $56,583
6 Dewatering LS 1               $15,000 $18,000 $5,000 $10,000
7 Site Utilities LS 1               $402,000 $500,000 $350,000 $298,500
8 Excavation LS 1               $80,000 $25,000 $250,000 $118,000
9 Imported Structural Backfill TN 630          $62 $39,000 $65 $40,950 $25 $15,750 $34 $21,420

10 Topsoil CY 115          $139 $16,000 $75 $8,625 $30 $3,450 $25 $2,875
11 Structural LS 1               $350,000 $369,390 $240,000 $324,022
12 New Pump and Motor (Pump No. 1) LS 1               $95,000 $100,000 $150,000 $154,560
13 Refurbish and Relocate Existing Pump and New Motor (Pump #2) LS 1               $80,000 $55,000 $150,000 $154,560
14 Mechanical LS 1               $181,000 $180,000 $200,000 $369,996
15 Electrical LS 1               $406,000 $280,000 $260,000 $240,500
16 Telemetry and Automatic Control LS 1               $119,000 $185,000 $85,000 $165,000
17 Construction Records and O&M Manuals LS 1               $10,000 $5,000 $5,000 $11,100
18 Testing, Startup, and Training LS 1               $15,000 $17,000 $2,000 $8,150
19 Minor Change LS 1               $50,000 $50,000 $50,000 $50,000

Subtotal Construction Costs $2,291,000 $2,175,965 $2,269,200 $2,697,577
Subtotal Construction Costs $2,291,000 $2,175,965 $2,269,200 $2,697,577
Sales Tax (Bonney Lake, WA) 9.5% $217,645 $206,717 $215,574 $256,270

Total Estimated Schedule A Construction Cost $2,509,000 $2,382,682 $2,484,774 $2,953,847

Schedule B
1 Caustic Soda Treatment System Improvements LS 1               $160,000 $160,000 $159,000 $159,000 $160,000 $90,000 $160,000 $114,790

Subtotal Construction Costs incl. OH&P $160,000 $159,000 $90,000 $114,790
Sales Tax (Bonney Lake, WA) 9.5% $15,200 $15,105 $8,550 $10,905

Total Estimated Schedule B Construction Cost $176,000 $174,105 $98,550 $125,695

Total Estimated Schedule A + Schedule B Construction Cost $2,685,000 $2,556,787 $2,583,324 $3,079,542

Apparent Low Bidder 
Corrected Bid amount due to math errors 
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